ATTACHMENT A
STATEMENT OF WORK

PROJECT: Cochise County EWP
PROJECT AGREEMENT NO.

1. SCOPE

The work shall consist of mobilization and demobilization of work force and materials,
equipment, and installation of all work as described below and in the specifications at the total
not to exceed price of $64,000.00.

Work Item #1: Perform K-Rail/Jersey barrier installation and debris removal at the Cave Creek
(Yerger) site in accordance with the specifications.

Work Item #1 — Yerger Site Quantity |Unit Unit Cost [Total Cost

K-Rail/Jersey barrier 5 EA $1,200 $6,000

Debris Removal (trees) 16 HR $40 $640
Sub-Total $6,640

Work Item #2: Perform K-Rail/Jersey barrier installation and debris removal at the Cave Creek
(Birder/Cave Creek Ranch) site in accordance with the specifications.

Work Item #2 — Birder/Cave Creek Site |Quantity |Unit Unit Cost [Total Cost
K-Rail/Jersey barrier 12 EA $1,200 $14,400
Debris removal (trees) 150 HR $40 $6,000
Sand bag repair 150 HR $40 $6,000
Sub-Total [$26,400

Work Item #3: Perform berm repair at the Kimball site in accordance with the specifications.

Work Item #3 — Kimball Site Quantity |Unit Unit Cost [Total Cost
Dike repair 250 LF $25 $6,250
Sub-Total [$6,250

Work Item #4: Perform berm repair, gabion repair, and debris removal at the Rucker Creek
bridge site in accordance with the specifications.

Work Item #1 — Rucker Creek Site Quantity |Unit Unit Cost [Total Cost
Dike repair 40 LF $25 $1,000
Gabion repair 65 LF $40 $2,600
Debris Removal (trees) 40 HR $40 $1,600
Sub-Total |$5,200
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Work Item #5: Perform K-Rail/Jersey barrier installation at the Miller Canyon site in accordance

with the specifications.

Work Item #5 — Miller Canyon Site Quantity |Unit Unit Cost [Total Cost

K-Rail/Jersey barrier 16 EA $1,200 $19,200
Sub-Total [$19,200

Summary of project costs:

Work Item #1 Sub-Total $6,640

Work Item #2 Sub-Total $26,400

Work Item #3 Sub-Total $6,250

Work Item #4 Sub-Total $5,200

Work Item #5 Sub-Total $19,200

TOTAL PROJECT COST $63,690

2. ADMINISTRATIVE COSTS

Administrative costs will be borne by the Sponsor as outlined in the Cooperative Agreement. All
work described herein are estimates only. Invoices from contractors or time and materials rates
for county forces shall be based on actual measurements of the units installed and verified by the
Sponsor and the NRCS. The Sponsor is required to provide to the NRCS all invoices and
supporting documents necessary for payment.

3. CONSTRUCTION SCHEDULE

The normal workweek shall consist of five eight-hour days, Monday through Friday, 8:00 AM to
5:00 PM with a one hour lunch break.

Work Item #1

Performance Time [Start Date

Completion Date

ALL

10 work days
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